| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PAGE : 540 -1

BRI DGE | DENTI FI CATI ON VARKERS, REMOVE |

ENG NEER S ESTI MATE: $ 24, 996, 149. 08 ROUTE : 1-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 10/31/08 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO / NAVE BI D LOW BI D
1 351374866 PR MO, | NC. $ 26, 233, 366. 61 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 27,147,042. 71 103. 4829%
[( 1 ) 351374866 [( 2 ) 351128289 | ( )
| PRIMCQ | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE RECONSTRUCTI ON & W DENI NG
I |
0001 105- 06845 LUWP | 151293. 60000 151293. 60| 200000. 00000 200000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 36.000 MXS | 1350. 00000 48600. 00| 1600. 00000 57600. 00|
FI ELD OFFI CE, B | | |
0003 108-01614 LUWP | 8100. 00000 8100.00|  35000. 00000 35000. 00|
PARTNERI NG OVERHEAD | | |
0004 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, HMVA | | I
0005 109- 08441 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, PCCP [ [ |
0006 109- 08442 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0007 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ [
CONTRCL DEVI CES | | |
0008 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED MATER ALS | |
0009 110-01001 LUMP | 1311668. 33000 1311668. 33| 1337350. 00000 1337350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 201-52370 LUWP | 262333. 67000 262333. 67| 267470. 00000 267470. 00|
CLEARI NG RI GHT OF WAY [ [ |
0011 202-02189 4.000 EACH | 325. 00000 1300. 00| 150. 00000 600. 00|
I I
I I

AND RESET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 [
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 202-02240 20081.000 SYS | 9. 20000 184745. 20| 6. 50000 130526. 50|
PAVEMENT REMOVAL | | |
0013 202-02241 5800.250 LFT | 1. 80000 10440. 45| 1. 80000 10440. 45|
GUARDRAI L, REMOVE | [ |
0014 202-02271 6.000 EACH | 394. 00000 2364. 00| 400. 00000 2400. 00|
HEADWALL, REMOVE | | [
0015 202-02272 2160.000 LFT | 4.61000 9957. 60| 2. 65000 5724. 00|
PAVED S| DE DI TCH, REMOVE | | |
0016 202-51328 LUMP | 411017. 46000 411017. 46| 750000. 00000 750000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0017 202-51328 LUVP |  198490. 00000 198490.00]  52500. 00000 52500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | | |
STR NO 2 | | |
0018 202-51328 LUMP | 475701. 60000 475701. 60|  750000. 00000 750000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 [ [ |
0019 202-51328 LUWP |  404320. 00000 404320.00|  65850. 00000 65850. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 [ | [
0020 202-51328 LUMP |  400575. 00000 400575. 00|  225000. 00000 225000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 [ | |
0021 202-51368 381.000 SYS | 18. 20000 6934. 20| 31. 00000 11811. 00|
SLOPEWALL, REMOVE [ | |
0022 202-74035 2.000 EACH | 100. 00000 200. 00| 75. 00000 150. 00|
SIGN, REMOVE | | |
0023 202- 74050 2.000 EACH | 350. 00000 700. 00| 375. 00000 750. 00|
SIGN, OVERHEAD, REMOVE [ | |
0024 202-74095 2.000 EACH | 1050. 00000 2100. 00| 1300. 00000 2600. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0025 202-91385 14.000 EACH | 196. 00000 2744. 00| 275. 00000 3850. 00|
I NLET, REMOVE | | |
0026 202-91840 210.000 LFT | 3. 75000 787. 50| 3. 75000 787. 50|
FENCE, CHAIN LINK, REMOVE [ | |
0027 202-94749 608.000 LFT | 3. 60000 2188. 80| 1. 15000 699. 20|
CURB, ASPHALT, REMOVE | [ [
0028 202-96133 146.000 LFT | 8. 45000 1233. 70| 6. 75000 985. 50|
I I

Pl PE, REMOVE



DENSE GRADED SUBBASE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : | -69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
I ( ) 35- 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY OONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o e m e e e e e e e e e e oo e e e e e e e e e e e e e e emeeeeooo-
0029 202-96133 62.000 LFT | 16. 45000 1019. 90| 28. 00000 1736. 00|
PIPE, REMOVE , STR NO 38 | [ [
0030 202-99187 310.000 LFT | 2.50000 775. 00| 2. 50000 775. 00|
FENCE, FARM FI ELD, REMOVE | | |
0031 203-02000 18108.000 CYS | 9. 00000 162972. 00| 17. 25000 312363. 00|
EXCAVATI ON, COWMON | | |
0032 203-02070 6503. 000 CYS | 11. 30000 73483, 90| 12. 65000 82262. 95|
BORROW | | |
0033 205-06931 217.100 TON | 46. 50000 10095. 15| 42.00000 9118. 20|
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0034 205-06932 219.000 LFT | 11. 98000 2623. 62| 10. 00000 2190. 00|
TEMPORARY CHECK DAM STRAW BALES | [ |
0035 205-06933 6.000 EACH | 119. 50000 717. 00| 75. 00000 450. 00|
TEMPCRARY DI TCH | NLET PROTECTI ON | [ [
0036 205-06934 29.300 TON | 435. 00000 12745. 50| 475. 00000 13917. 50|
TEMPORARY MULCHI NG | | |
0037 205-06936 99.800 TON | 51. 40000 5129. 72| 60. 00000 5988. 00|
TEMPORARY SEDI MENT TRAP | | |
0038 205-06937 6360.000 LFT | 1. 80000 11448. 00| 1. 50000 9540. 00|
TEMPORARY SI LT FENCE | | |
0039 206-51230 1277.000 CYS | 22.92000 29268. 84 40. 00000 51080. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0040 206-93520 753.000 SFT | 28. 95000 21799. 35| 15. 00000 11295. 00|
TEMPORARY SHEET PI LI NG | | |
0041 207-08263 34784.000 SYS | 4.32000 150266. 88| 4.50000 156528. 00|
SUBGRADE TREATMENT, TYPE I A | | |
0042 207-08265 1383.000 SYS | 5. 45000 7537. 35 10. 00000 13830. 00|
SUBGRADE TREATMENT, TYPE 1A | | |
0043 211-06467 277.000 CYS | 97. 68000 27057. 36| 60. 00000 16620. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0044 211-07454 587.000 CYS | 25. 75000 15115. 25| 20. 50000 12033. 50|
STRUCTURE BACKFI LL | | |
0045 213-08058 130.000 CYS | 141. 00000 18330. 00| 76. 00000 9880. 00|
FLOMBLE BACKFI LL [ |
0046 213-52830 18.000 CYS | 199. 65000 3593. 70| 170. 00000 3060. 00|
FLOMBLE MORTAR | | |
0047 301-07448 33524.000 TON | 12. 00000 402288. 00| 17. 00000 569908. 00|
OCOMPACTED AGGREGATE, NO. 53, BASE | | |
0048 302- 07455 386.000 CYS | 43. 55000 16810. 30| 60. 00000 23160. 00|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeemeo-
0049 303-01180 5386.000 TON | 12. 00000 64632. 00| 17. 00000 91562. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0050 304-07492 63.000 TON | 68. 00000 4284. 00| 51. 00000 3213. 00|
W DENI NG WTH HVA, TYPE A | [ |
0051 306-08034 284289.000 SYS | 0. 01000 2842. 89| 0. 01000 2842. 89|
MLLING ASPHALT, 1 1/2 IN. | | |
0052 306-08043 4425.000 SYS | 0. 01000 44, 25| 0. 01000 44, 25|
M LLI NG, TRANSI TION | [ [
0053 401-06264 LUMP |  25000. 00000 25000.00]  52500. 00000 52500. 00|
PROFI LOGRAPH, HVA | | |
0054 401-07337 2455.000 TON | 57. 00000 139935. 00| 55. 00000 135025. 00|
QA HVA, 5, 76, SURFACE, 9.5 nm | | |
0055 401-07337 25087.900 TON | 67. 00000 1680889. 30| 40. 00000 1003516. 00|
QC/ QX HVA, 5, 76, SURFACE, 9.5 nm-- SMA | | |
0056 401-07405 5714.000 TON | 58. 00000 331412. 00| 82. 00000 468548. 00|
QA HVA, 5, 76, |NTERVEDI ATE, 19.0 nm | | |
0057 401-07410 20259.000 TON | 28. 00000 567252. 00| 25. 00000 506475. 00|
QA HVA, 5, 64, BASE, 25.0 mm | | |
0058 401-07430 7252.000 TON | 33. 00000 239316. 00| 80. 00000 580160. 00|
QC/ QA HVA, 5, 76, | NTERMVEDI ATE, O&®5.0 | | |
mm I I I
0059 402-07432 144.000 TON | 80. 00000 11520. 00| 55. 00000 7920. 00|
HVA SURFACE, TYPE A | | |
0060 402-07434 1468.000 TON | 40. 00000 58720. 00| 55. 00000 80740. 00|
HVA SURFACE, TYPE C | | |
0061 402-07435 240.000 TON | 80. 00000 19200. 00| 39. 00000 9360. 00|
HVA | NTERVEDI ATE, TYPE A [ | |
0062 402-07439 2473.000 TON | 30. 00000 74190. 00| 39. 00000 96447. 00|
HVA | NTERVEDI ATE, TYPE C | | |
0063 402-07442 7909.000 TON | 30. 00000 237270. 00| 37. 00000 292633. 00|
HVA BASE, TYPE C | | |
0064 402-07453 24366.000 TON | 25. 00000 609150. 00| 26. 00000 633516. 00|
HVA FOR TEMPCRARY PAVEMENT | | |
0065 406- 05520 133.500 TON | 1. 00000 133. 50 1. 00000 133. 50|
ASPHALT FOR TACK COAT | | |
0066 502-06329 213.000 SYS | 52. 50000 11182. 50| 57. 25000 12194. 25|
POCP, 12 IN | | |
0067 503-05310 314.400 LFT | 91. 10000 28641. 84| 165. 00000 51876. 00|
I

TERM NAL JO NT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I (
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ g
0068 601-01522 21.000 EACH | 1850. 00000 38850. 00| 1850. 00000 38850. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0069 601-01867 1.000 EACH | 2000. 00000 2000. 00| 2000. 00000 2000. 00|
GUARDRAI L TRANSI TI ON, TGB RETROFI T [ [ [
0070 601-01867 4.000 EACH | 1100. 00000 4400. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | | |
TEMPORARY | [ |
0071 601-02205 2.000 EACH | 1900. 00000 3800. 00| 1900. 00000 3800. 00|
TEMPCRARY GUARD RAIL TRANSITION, TGB | | [
0072 601-02206 825.000 LFT | 8. 00000 6600. 00| 8. 00000 6600. 00|
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0073 601-05999 1.000 EACH | 42. 00000 42. 00| 42. 00000 42. 00|
CURVED TERM NAL END | [ |
0074 601-06035 3763.000 LFT | 7. 50000 28222. 50| 7. 50000 28222. 50|
GUARDRAI L, RESET | | |
0075 601- 06037 2.000 EACH | 850. 00000 1700. 00| 850. 00000 1700. 00|
GUARDRAI L END TREATMENT, | | | |
0076 601-91147 11.000 EACH | 1550. 00000 17050. 00| 1550. 00000 17050. 00|
GUARD RAI L END TREATMENT, RESET | | |
0077 601-94689 12.000 EACH | 2475. 00000 29700. 00| 2475. 00000 29700. 00|
GUARDRAI L END TREATMENT, OS | | |
0078 601-97080 6.000 EACH | 2375. 00000 14250. 00| 2375. 00000 14250. 00|
TEMPORARY GUARDRAI L END TREATMENT, S | | |
0079 601-97774 1.000 EACH | 1150. 00000 1150. 00| 1150. 00000 1150. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | [
PARTS PACKAGE [ | |
0080 601-99105 2725.250 LFT | 15. 50000 42241. 38 15. 50000 42241. 38|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0081 601-99108 175.000 LFT | 23. 00000 4025. 00| 23.00000 4025. 00|
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | [ |
3 IN SPACING | | |
0082 601-99123 8.000 EACH | 2625. 00000 21000. 00| 2625. 00000 21000. 00|
GUARDRAI L TRANSI TION, GP | | |
0083 601-99132 2.000 EACH | 60. 00000 120. 00| 60. 00000 120. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0084 602-06729 236.000 EACH | 6. 25000 1475. 00| 7. 50000 1770. 00|
I

BARRI ER DELI NEATOR [



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 540 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1374866 [( 2 ) 35-1128289 | ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE ANVDUNT
------------------------------------------ T e L T R L R L T ey —
0085 603- 06040 310.000 LFT | 13. 25000 4107. 50| 13. 25000 4107. 50|
FENCE, FARM FIELD, 47 IN. | [ |
0086 603- 06045 210.000 LFT | 19. 15000 4021. 50| 19. 15000 4021. 50|
FENCE, CHAIN LINK, 48 IN | | |
0087 605- 06120 383.000 LFT | 14. 50000 5553. 50| 15. 25000 5840. 75|
CURB, CONCRETE [ | |
0088 606- 07484 19412.000 LFT | 0. 31000 6017. 72| 2. 70000 52412. 40|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0089 609- 06257 188.000 SYS | 58. 50000 10998. 00| 60. 00000 11280. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN I I I
0090 609- 06259 2181.000 SYS | 60. 50000 131950. 50| 58. 00000 126498. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. | I I
0091 610-03393 5.000 EACH |  30000.00000 150000. 00]  52500. 00000 262500. 00|
TEMPORARY CROSSOVER, B MODI FI ED | | |
0092 610-52817 2.000 EACH|  30000. 00000 60000. 00|  52500. 00000 105000. 00|
TEMPORARY CROSSOVER, B [ [ |
0093 615- 06505 4.000 EACH | 510. 00000 2040. 00| 510. 00000 2040. 00|
MONUMENT, B | [ [
0094 615- 06510 7.000 EACH | 450. 00000 3150. 00| 450. 00000 3150. 00|
MONUMENT, C | | [
0095 616- 02305 74.000 CYS | 228. 50000 16909. 00| 300. 00000 22200. 00|
GABI ONS | I I
0096 616-02320 4592.000 SYS | 2.10000 9643. 20| 2. 00000 9184. 00|
GEOTEXTI LES | | |
0097 616- 06405 388.000 TON | 26. 35000 10223. 80| 32. 50000 12610. 00|
Rl PRAP, REVETMENT | | |
0098 616- 06451 2054.000 TON | 26. 35000 54122. 90| 28. 00000 57512. 00|
R PRAP, UNI FORM [ | |
0099 616-51367 741.000 SYS | 65. 00000 48165. 00| 60. 00000 44460. 00|
SLOPEWALL, CONCRETE, 4 IN. | [ |
0100 619- 05926 UMP | 500. 00000 500. 00| 1100. 00000 1100. 00|
ENVI RONVENTAL CONTROL , STR. NO. 2 | | |
0101 619-60999 UMP | 8500. 00000 8500. 00|  10500. 00000 10500. 00|
CLEAN STEEL BRI DGE, PARTIAL , STR NO | |
0102 621-01004 6.000 EACH | 825. 00000 4950. 900. 00000 5400. 00|
|
I

SEEDI NG

I
00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0103 621-02770 1667.000 SYS | 1. 98000 3300. 66| 2. 00000 3334. 00|
ERCS| ON CONTROL BLANKET | | |
0104 621-06545 4.200 TON | 635. 00000 2667. 00 675. 00000 2835. 00|
FERTI LI ZER | | |
0105 621-06553 999.000 LBS | 3. 32000 3316. 68| 3. 50000 3496. 50|
SEED M XTURE, R | | |
0106 621-06557 1083.000 LBS | 2. 70000 2924. 10| 3. 00000 3249. 00
SEED M XTURE, T | | |
0107 621-06565 14.700 TON | 480. 00000 7056. 00| 520. 00000 7644. 00|
MULCH NG MATERI AL | | [
0108 621-06567 12.320 KGAL | 5. 00000 61. 60| 5. 50000 67. 76|
WATER | | [
0109 621-06574 4273.000 SYS | 3. 50000 14955. 50| 4. 75000 20296. 75|
SODDI NG | | |
0110 701-06011 11.000 EACH | 4185. 00000 46035. 00| 2650. 00000 29150. 00|
DYNAM C PI LE LOAD TEST | | |
0111 701-96089 34490.000 LFT | 40. 50000 1396845. 00| 46. 50000 1603785. 00|
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
250 IN., 14 IN. | | |
0112 701-98647 2088.000 LFT | 37.50000 78300. 00| 40. 00000 83520. 00|
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
203 IN., 14 IN | | |
0113 701-98649 38135.000 LFT | 54. 00000 2059290. 00| 42. 75000 1630271. 25|
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 0.250 IN., 14 | | |
I'N. | I |
0114 702-51005 2510.000 CYS | 625. 00000 1568750. 00| 600. 00000 1506000. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0115 702-51015 85.000 CYS | 355. 00000 30175. 00| 450. 00000 38250. 00|
CONCRETE, B, FOOTI NGS | | |
0116 702-51100 235.000 LBS | 2. 50000 587. 50| 5. 00000 1175. 00|
DRAIN PI PE, CAST IRON, 6 IN. | [ [
0117 702-51110 36280.000 LBS | 3. 03000 109928. 40| 2. 50000 90700. 00|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | [
0118 702-51863 926.000 EACH | 10. 50000 9723. 00| 8. 00000 7408. 00|
FIELD DRI LLED HOLE | N CONCRETE | | |
0119 702-90915 138.600 CYS | 385. 00000 53361. 00| 425. 00000 58905. 00|
CONCRETE, A | | [
0120 702-92857 185.300 CYS | 485. 00000 89870. 50| 500. 00000 92650. 00|
I |

CONCRETE, C, SUBSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0121 703-51030 29586.000 LBS | 1. 22000 36094. 92| 0. 75000 22189. 50|
REI NFORCI NG STEEL | |
0122 703-51032 2228518.000 LBS | 0. 81000 1805099. 58| 0. 85000 1894240. 30|
REI NFORCI NG STEEL, EPOXY COATED | |
0123 703-90512 8.000 EACH | 29. 00000 232. 00| 20. 00000 160. 00|
THREADED BAR SPLI CE | | |
0124 703-97703 1394.000 EACH | 17. 50000 24395. 00| 17. 00000 23698. 00|
THREADED BAR SPLI CE, EPOXY COATED [ | |
0125 704-05892 6289.000 CYS | 465. 00000 2924385. 00| 400. 00000 2515600. 00|
CONCRETE, QCU/ QA, SUPERSTRUCTURE | | |
0126 704-51002 677.000 CYS | 435. 00000 294495. 00| 450. 00000 304650. 00|
CONCRETE, C, SUPERSTRUCTURE | |
0127 706-05732 1.000 EACH | 1535. 00000 1535. 00| 2225. 00000 2225. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0128 706-05734 30.000 EACH | 1345. 00000 40350. 00| 1125. 00000 33750. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0129 706-06341 480.000 LFT | 78. 50000 37680. 00| 73. 00000 35040. 00|
RAILING PF-2 , MODI FIED | | |
0130 706- 06352 4.000 EACH | 2295. 00000 9180. 00| 1650. 00000 6600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPF-2 , MODI FI ED | | |
0131 706-51020 1041.000 CYS | 260. 00000 270660. 00| 335. 00000 348735. 00|
CONCRETE, C, RAILING | | |
0132 707-05982 28137.500 LFT | 68. 90000 1938673. 75| 53. 25000 1498321. 88|
STRUCTURAL MEMBERS, CONCRETE |- BEAM |, | [ |
28 IN X 12 IN | |
0133 707-05983 679.500 LFT | 89. 40000 60747. 30| 45. 25000 30747. 38|
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | | |
36 IN. X 12 IN [ | |
0134 709-51821 LUWP |  31540. 00000 31540.00|  51250. 00000 51250. 00|
SURFACE SEAL , STR NO. 1 | | |
0135 709-51821 LUWP | 7324. 50000 7324.50]  12775. 00000 12775. 00|
SURFACE SEAL , STR. NO. 2 | | |
0136 709-51821 LUMP |  47500. 00000 47500.00]  78650. 00000 78650. 00|
SURFACE SEAL , STR NO 3 | | |
0137 709-51821 LUWP | 8344. 04000 8344.04|  12200. 00000 12200. 00|
SURFACE SEAL , STR. NO. 4 | | |
0138 709-51821 LUWP | 5461. 74000 5461. 74| 7150. 00000 7150. 00|
SURFACE SEAL , STR. NO. 5 | | |



TEMPORARY

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ oo m o e e e e e e e e e e e e m e e e e e e e e e meeeeoo o
0139 710-51864 484.000 EACH | 14. 60000 7066. 40| 16. 00000 7744. 00|
FI ELD DR LLED HOLE | [ |
0140 711-04121 70.000 EACH | 47. 00000 3290. 00| 57. 00000 3990. 00|
ANCHOR BOLT, AB1 | | |
0141 711-04297 69.000 SQN | 40. 20000 2773. 80| 17. 50000 1207. 50]|
STRUCTURAL STEEL, FIELD CUT | | |
0142 711-51038 LUMP |  116700. 00000 116700.00]  75000. 00000 75000. 00|
STRUCTURAL STEEL , STR NO 2 [ | |
0143 711-51038 LUMP |  462800. 00000 462800. 00|  300000. 00000 300000. 00|
STRUCTURAL STEEL , STR NO 4 | | |
0144 711-51038 LUMP |  741900. 00000 741900.00]  700000. 00000 700000. 00|
STRUCTURAL STEEL , STR NQ 5 | | |
0145 711-51075 7.000 EACH | 122. 50000 857. 50| 44. 50000 311. 50|
ANCHCR PLATE, AP 2 [ [ [
0146 711-51080 7.000 EACH | 154. 00000 1078. 00| 53. 00000 371. 00|
ANCHOR PLATE, AP 3 | | |
0147 711-51877 LUMP |  35940. 00000 35940.00]  34500. 00000 34500. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
I I I
0148 711-96479 712.000 EACH | 4. 15000 2954. 80| 7. 50000 5340. 00|
BOLT, REMOVE | [ |
0149 711-96800 5472.000 EACH | 2. 77000 15157. 44| 2. 25000 12312. 00|
STUD SHEAR CONNECTCRS | | |
0150 715-05048 13077.000 LFT | 3. 50000 45769. 50| 3. 50000 45769. 50|
PIPE, TYPE 4, CROULAR 6 IN. [ | |
0151 715-05053 1414.000 LFT | 9. 90000 13998. 60| 12. 75000 18028. 50|
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0152 715-05149 37.000 LFT | 29. 00000 1073. 00| 33. 00000 1221. 00|
PIPE, TYPE 2, CROULAR 12 IN [ | |
0153 715-05151 10.000 LFT | 45. 00000 450. 00| 43. 00000 430. 00|
PIPE, TYPE 2, CROULAR 15 IN [ [ [
0154 715-05168 106.000 LFT | 28. 55000 3026. 30| 22.00000 2332. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. [ | |
0155 715-05407 494.000 LFT | 12. 46000 6155. 24| 2. 50000 1235. 00|
PI PE, END BENT DRAIN, 6 IN. | | |
0156 715-26729 4.000 EACH | 3255. 00000 13020. 00| 3625. 00000 14500. 00|
GRATED BOX END SECTION, |1, 6:1, 15 IN | | |
0157 715-26729 10. 000 EACH | 3255. 00000 32550. 00| 7250. 00000 72500. 00|
GRATED BOX END SECTION, 11, 6:1, 15 IN | [ |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PACE : 540 -10

ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35-1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e et e e e e o e e e e e e e e e e e e emeeeeooo-
0158 715- 46000 2.000 EACH | 203. 00000 406. 00| 300. 00000 600. 00|
PI PE END SECTION, 12 IN | |
0159 715-91361 467.000 LFT | 20. 20000 9433. 40| 13. 50000 6304. 50|
PIPE, PVC, 6 IN | [ |
0160 718-06528 9.000 EACH | 746. 00000 6714. 00| 500. 00000 4500. 00|
QUTLET PROTECTOR, 1 | | |
0161 718-06529 3.000 EACH | 451. 00000 1353. 00| 500. 00000 1500. 00|
QUTLET PROTECTOR, 2 | | |
0162 718-06531 6.000 EACH | 361. 00000 2166. 00| 500. 00000 3000. 00|
QUTLET PROTECTOR, 3 | | |
0163 718-06532 1000.000 LFT | 1. 05000 1050. 00| 1. 05000 1050. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0164 718-52610 1058.000 CYS | 37. 50000 39675. 00| 43. 00000 45494. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0165 720-44296 4.000 EACH | 574. 00000 2296. 00| 600. 00000 2400. 00|
CAP | NLET | [ |
0166 720- 45065 1.000 EACH | 2935. 00000 2935. 00| 1950. 00000 1950. 00|
I NLET, N12 | | |
0167 720-93443 2.000 EACH | 1660. 00000 3320. 00| 1100. 00000 2200. 00|
INLET, U [ [ [
0168 720-94847 1.000 EACH | 1785. 00000 1785. 00| 2110. 00000 2110. 00|
INLET, R13, MODIFIED , TEMPORARY | | |
0169 724-03276 110.870 LFT | 24. 50000 2716. 32| 80. 00000 8869. 60|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0170 724-51925 1047.500 LFT | 101. 75000 106583. 13 140. 00000 146650. 00|
STRUCTURAL EXPANSI ON JOINT, SS [ | |
0171 726-93526 14.000 EACH | 511. 65000 7163. 10| 640. 00000 8960. 00|
BEARI NG ASSEMBLY, 111 | | |
0172 726-93803 LUWP | 3073. 50000 3073. 50| 1865. 00000 1865. 00|
BEARI NG ASSEMBLI ES, RESET , STR NO 2 | | |
0173 726-96038 2.000 EACH | 498. 63000 997. 26 1225. 00000 2450. 00|
BEARI NG ASSEMBLY, |V | | |
0174 801-01093 8.000 EACH | 2940. 00000 23520. 00| 2700. 00000 21600. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0175 801-01851 LUMP |  17000. 00000 17000. 00|  35000. 00000 35000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0176 801-05563 LUMP |  44100. 00000 44100.00]  70000. 00000 70000. 00|
I

| NDI ANA LANE MERGE SYSTEM [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 540 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0177 801-05564 2.000 EACH | 3560. 00000 7120. 00| 7000. 00000 14000. 00|
| NDI ANA LANE MERGE SYSTEM RELOCATE | |
0178 801-06196 4.000 EACH | 240. 00000 960. 00| 260. 00000 1040. 00|
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | | |
ROUTES | | [
0179 801-06203 71314.000 LFT | 0. 16000 11410. 24| 0. 10000 7131. 40|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0180 801-06207 69794.000 LFT | 1. 03000 71887. 82| 0. 90000 62814. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN. I I I
0181 801- 06469 8385.000 LFT | 1. 86000 15596. 10| 1. 80000 15093. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN, I I I
0182 801-06577 20.000 LFT | 4. 55000 91. 00| 10. 50000 210. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. | | [
0183 801- 06586 10627.000 LFT | 0. 23000 2444, 21| 0. 22000 2337. 94|
TEMPORARY PAVEMENT MARKI NG 8 I N. | | |
0184 801- 06625 11.000 EACH | 235. 00000 2585. 00| 168. 00000 1848. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0185 801- 06640 183.000 EACH | 168. 25000 30789. 75| 365. 00000 66795. 00|
CONSTRUCTI ON SI GN, A | | |
0186 801- 06645 60.000 EACH | 62. 75000 3765. 00| 135. 00000 8100. 00|
CONSTRUCTI ON SI GN, B | | |
0187 801-06710 2180.000 DAY | 1. 00000 2180. 00| 16. 00000 34880. 00|
FLASH NG ARROW SI GN | | |
0188 801-06775 LUMP | 818274. 00000 818274. 00| 1372020. 73000 1372020. 73|
MAI NTAI NI NG TRAFFI C | |
0189 801-07023 8.000 EACH | 8300. 00000 66400. 00| 8300. 00000 66400. 00|
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | |
0190 801-07024 3.000 EACH| 12650.00000 37950.00|  12650. 00000 37950. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0191 801-07118 204.000 LFT | 14. 75000 3009. 00| 30. 00000 6120. 00|
BARRI CADE, |11 -A | | |
0192 801-07119 296.000 LFT | 18. 70000 5535. 20| 35. 00000 10360. 00|
BARRI CADE, I11-B | | |
0193 801-07606 5950.000 LFT | 10. 00000 59500. 00| 27.00000 160650. 00|
TEMPORARY CROSSOVER DRAI NAGE PI PE | | [
0194 801-08388 22650.000 LFT | 12. 00000 271800. 00| 39. 50000 894675. 00|
I I

TEMPCORARY TRAFFI C BARRI ER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 540 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0195 801-08389 1970.000 LFT | 19. 00000 37430. 00| 35. 50000 69935. 00
TEMPORARY TRAFFI C BARRI ER, ANCHORED | [
0196 801-09133 4.000 EACH|  14250.00000 57000. 00|  24000. 00000 96000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | |
0197 802-02158 6.000 EACH | 235. 00000 1410. 00| 3900. 00000 23400. 00
SIGN, PANEL, REMOVE AND REI NSTALL , |
EXI STING TEMPORARY [ [
0198 802-05701 22.000 LFT | 9. 75000 214. 50| 11. 75000 258. 50
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0199 802-07057 470.000 SFT | 13. 00000 6110. 00| 13. 50000 6345. 00
SIGN, PANEL, W TH LEGEND | |
0200 802-07060 2.000 EACH | 100. 00000 200. 00| 260. 00000 520. 00
SI G\, SHEET, RELOCATE [
0201 802-07278 2.000 EACH | 5500. 00000 11000. 00| 8000. 00000 16000. 00
BOX TRUSS SI GN FOUNDATI ON, V-D | |
0202 802-08479 1.000 EACH|  34100.00000 34100.00|  42500. 00000 42500. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS | |
0203 802- 76035 40.500 SFT | 10. 00000 405. 00| 13. 50000 546. 75
|

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.100 IN. THI CKNESS | |
0204 802- 76170 46.000 LFT | 180. 00000 8280. 00| 130. 00000 5980. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | [
ASSEMBLY (BOX TRUSS) | |

SAW CUT FOR ROADWAY LOCP AND SEALER ,
TEMPORARY

0205 805-01842 1.000 EACH | 600. 00000 600. 00| 850. 00000 850. 00
HANDHOLE, SI GNAL | |
0206 805- 06592 20.000 LFT | 13. 00000 260. 00| 21. 50000 430. 00
CONDUI T, STEEL, GALVANIZED, 2 IN. | |
0207 805- 78470 2300.000 LFT | 0. 20000 460. 00| 0. 35000 805. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA |
0208 805- 78510 25.000 LFT | 0. 70000 17.50] 1. 50000 37.50
SI GNAL CABLE, 2C 16GA., SHI ELDED |
0209 805- 78785 1.000 EACH | 500. 00000 500. 00| 520. 00000 520. 00
SI GNAL DETECTCR HOUSI NG , TEMPORARY |
0210 805-78795 720.000 LFT 8. 00000 5760. 00| 8. 00000 5760. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER |
| 8. 00000 332.00
I
I

I
I
0211 805-78795 41.500 LFT | 8. 00000 332. 00
|
I



LI NE, EPOXY, DOITED, WHTE, 4 IN, 24 IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 -13
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMCO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0212 805-92512 1.000 EACH | 4600. 00000 4600. 00| 3350. 00000 3350. 00|
M CROLOOP DETECTOR , NON | NVASI VE | | [
0213 805-92512 1.000 EACH | 3800. 00000 3800. 00| 2350. 00000 2350. 00|
M CROLOOP DETECTOR , TEMPORARY | [ |
0214 807-02108 5.000 EACH | 475. 00000 2375. 00) 430. 00000 2150. 00|
LUM NAI RE, SIGN, MERCURY VAPCR WTH | | |
GLARE SHI ELD, 250 WATT, FURNI SH | |
0215 807-02191 1.000 EACH | 600. 00000 600. 00| 850. 00000 850. 00|
HANDHOLE, LI GHTI NG | | |
0216 807-07580 20.000 LFT | 4..80000 96. 00| 6. 00000 120. 00|
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | [ |
TRENCH, 4 1/C | | |
0217 807-82004 1.000 EACH | 2500. 00000 2500. 00| 1200. 00000 1200. 00|
SIGN G RCUI T | NSTALLATI ON, BOX TRUSS, 5 | | |
LUM NAl RES [ | |
0218 807-86910 1.000 EACH | 35. 00000 35. 00| 28. 00000 28. 00|
CONNECTCR KI T, UNFUSED | | |
0219 807-86915 2.000 EACH | 30. 00000 60. 00| 30. 00000 60. 00|
CONNECTOR KI T, FUSED | | |
0220 807-86920 3.000 EACH | 20. 00000 60. 00| 20. 00000 60. 00|
MULTI PLE COWPRESSI ON FI TTI NG [ | [
NON- WATERPROOFED | | |
0221 807-86935 4.000 EACH | 25. 00000 100. 00| 28. 00000 112. 00|
I NSULATI ON LI NK, WATERPROCFED | | |
0222 808-03631 111000.000 LFT | 0. 12000 13320. 00| 0. 45000 49950. 00|
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0223 808-03632 111190.000 LFT | 0. 18000 20014. 20| 0. 45000 50035. 50|
LINE, EPOXY, SOLID, YELLON 4 IN | [ |
0224 808-05534 3490.000 LFT | 2.00000 6980. 00| 0. 80000 2792. 00|
LINE, EPOXY, SOLID, WH TE, 8 IN. | | |
0225 808- 05535 305.000 LFT | 12. 85000 3919. 25 13. 00000 3965. 00|
TRANSVERSE MARKI NGS, EPOXY, SQLID, | | |
W TE, CROSSHATCH LINE, 24 IN. | | |
0226 808-06194 425.000 LFT | 0. 01000 4. 25| 6. 50000 2762. 50|
LINE, EPOXY, SOLID, WH TE, 12 IN. | | [
0227 808-06716 44766.000 LFT | 0. 47000 21040. 02| 0. 30000 13429. 80|
LI NE, REMOVE | [ |
0228 808-06848 155.000 LFT | 1. 00000 155. 00| 5. 25000 813. 75|
I I
I

LINE, 48 IN GAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 540 - 14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 996, 149 ROUTE : |-69
CALL ORDER : 540 CONTRACT ID : B -27892-D COUNTI ES : STEUBEN
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1128289 I ( )
| PRIMOO, | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0229 808-74811 28602.000 LFT | 0. 50000 14301. 00| 0. 55000 15731. 10|
LINE, EPOXY, BROKEN, WH TE, 5 IN. | | |
0230 808- 75996 1430.000 EACH | 3. 00000 4290. 00| 4.00000 5720. 00|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | [
REMOVE | | |
0231 808- 75998 1506. 000 EACH | 21. 30000 32077. 80| 21. 00000 31626. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 26,233, 366. 61] $  27,147,042. 71| $
------------------------------------------ o m m o m e e e e e e et o e o e e o e e e e e et e e e e e m e e emeeoeeoo-
CONTRACT TOTALS | $ 26,233, 366. 61 $  27,147,042.71] $




